
Florida Department of Environmental Protection - DWH Restoration Projects

Project Title:  Mashes Sands Beach Restoration (Wk-11)

County, Municipality, or Agency:  Wakulla County

DATE:  August 2012

Cost Items Cost Estimate

Planning

Contracts 100,000.00$              

   Feasibility - study was completed in 2008 with funds from grant from DEP

   Engineering & Design1
100,000.00$               

Planning Administration
2

75,000.00$                 

[other] 25,000.00$                 

Planning Subtotal 200,000.00$              

Construction

Contracts3
1,300,000.00$           

   Beach Renourishment 1,200,000.00$           

   Beach Restoration 100,000.00$               

Construction Administration 80,000.00$                 

[other]

Construction Subtotal 1,380,000.00$           

Monitoring

Contracts 25,000.00$                 

Monitoring Administration 25,000.00$                 

[other]

Monitoring Subtotal 50,000.00$                 

Project Cost

TOTAL 1,630,000.00$           

1
includes data collection, design, permitting, landrights, bid documentation prep, etc. necessary to bring a project 

to contract readiness
2 

Administration costs for each section include overhead and indirect costs to conduct that portion of project 

implementation

3 
Should include construction cost detail such as projected unit costs for each construction item, mob/demob, 

plantings, and any corrective actions (if applicable) 


