

POST-BURN EVALUATION FLORIDA PARK SERVICE (Conduct after one growing season post-fire)	Park Name:	Burn Date:
	Burn Zone(s):	Evaluation Date:
Evaluation Prepared By:		Title:
Take Photo Points and Show Locations on Attached Map; sketch patterns of any hardwood or pine overstory kill.		
List Resource Mgt Objectives from Fire Prescription:		
1. 2. 3. 4.		
Were the Resource Mgt Objectives Met? How? Were they met through the entire Zone? (show on map)		
Were any hardwoods impacted? Sketch any pattern on map.		
Was any pine overstory impacted? Sketch pattern and comment on reasons.		
Give a general description of understory height changes, species composition changes, shrub top kill or reduction, blooming responses, regeneration, etc.		
Discuss any vegetational changes attributed to firing techniques or weather influences before, during or after the burn.		
Are there unburned areas that need to burn next time? How can you make sure that happens?		
Are there any needed treatments other than fire (herbicide, girdling, mechanical)?		
How would you improve the fire treatment next time?		
Recommended next date of burn:		
Attach: map with notes		

PART I - THE SCHEDULE
SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS

BID SCHEDULE
TARKIN STATE PARK

ITEM NO.	SUPPLIES/SERVICES	ESTIMATED QUANTITY	UNIT	UNIT PRICE	AMOUNT
1	Clearing and Grubbing	1	LS	\$ 8,000.00	\$ 8,000.00
2	Pollution Control	1	LS	\$ 4,000.00	\$ 4,000.00
3	Mobilization and Demobilization	1	LS	\$ 5,000.00	\$ 5,000.00
4	Removal of Water	1	LS	\$ 20,000.00	\$ 20,000.00
5	Excavation, Common, Access Road	1	LS	\$ 4,000.00	\$ 4,000.00
6	Earthfill, Class C, Access Road	1752	Cu. Yds.	\$ 7.00	\$ 12,264.00
7	Drainfill	2787.33	Tons	\$ 57.00	\$ 158,877.81
8	Geotextile	14880	Sq. Yds.	\$ 2.50	\$ 37,200.00
9	Geocell	57600	Sq. Ft.	\$ 2.12	\$ 122,112.00
10	Freight	1	LS	\$ 3,430.00	\$ 3,430.00
11	Oversight and Management				
TOTAL BID =					\$ 374,883.81